
 
 

 
 

 
 

 

 
 

TENDER FOR MISC. ELECTRICAL WORK FOR 
RENOVATION OF ONE SAMPLE CLASS ROOM AT IIM, 

LUCKNOW. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



i 

 
INDIAN INSTITUTE OF MANAGEMENT LUCKNOW 

 
Prabandh Nagar, Off Sitapur Road 

Lucknow 226013 
TENDER  

IIML/PROJ/TENDER/2020-21/4295 Date: 25/02/2021 
 

TENDER FOR MISC. ELECTRICAL WORK FOR RENOVATION OF ONE SAMPLE CLASS ROOM AT IIM, 
LUCKNOW  

 
Dear Sir, 

Tenders are invite from reputed companies for Misc. electrical work for renovation of one sample 
classroom to submit their tender to quote your minimum rates on enclosed bill of quantity on behalf of 
Director, IIM Lucknow. The general terms & conditions of service contract are also enclosed which has 
to be duly signed indicating acceptance by the tenderer. 

1 Name of work : Misc. Electrical work for renovation of one 
sample class room 

2 Total Estimated Cost : Rs.2,67,192/- (Inclusive of GST) 
 

3 Period of Contract  : 15 days 

4 Date of issue of tender document  : 25/02/2021 

5 Last Date for submission tender document   : 04/03/2021 17:00 PM 

6 Date of opening of Bid  : 05/03/2021 11:00 AM 

8 starting of work : With 2 days from date of LOI 

 

Tenderer are advice to visit the site and see the work before submitting the tender.  

 

Sd/ - 

Chief Administrative Officer 

For Indian Institute of Management Lucknow 
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PART A 
(TECHNICAL BID)
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ANNEXURE-1 
 

SCOPE OF WORK 

 
1. The IIM Lucknow intends for Renovation & remodeling of Class Room for CR-106 

Ground floor of Bodhigrah-II. The work consists of comprehensive repair, renovation and 
modification of existing electrical system. The key points of electrical work are: 

a. Changing of existing lights with new one. 
b. Providing charging points (pop up type) on each table/seat, total 60 numbers. 
c. Making electrical points for PA system and other connection. 

 
2. Constraint: The job need to be execute in Bodhigrah-II area without causing any 

disturbances to the normal functioning of offices/classes/other departments. 
 

3. The vendor shall work out execution sequence and methodology to complete the 
project within the envisaged time and the estimated cost, duly handling the constraint 
mentioned above. 
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ANNEXURE-2 

INSTRUCTION TO TENDERER 
 

(i) The Tenderer shall read the document carefully before filling it. 

  

(ii) Financial bid must be submitted as per the formats provided in this tender document.  

 

(iii) Tender must be valid for a minimum period of 120 days from the date of opening. 

 

(iv) Each page of the tender document must have signed by the authorized signatory of the 

tenderer. 

 

(v) The tender not accompanied by complete document or duly filled in all respect shall be 

rejected.   

 

(vi) All erasures, cuttings and alterations made must be attested by the authorized person 

while filling the tender document. Over-writing of figures is not permitted. 

 

(vii) Successful tenderers must visit the site and see the means of access to the site and 

specifications and acquaint themselves fully about the works to be carried out and all 

other factors governing the works before quoting his rate. 

 

(viii) Tenderer has to submit Performance Security deposit 5% of total contract value within 

10 days after issue of LOI with minimum validity of Three months in form of DD/FDR 

from Nationalized Bank. Security deposit will be release after successful completion of 

work. No interest shall be paid on amount. 

 
(ix) Performance Security deposit shall be in the form of DD/FDR Drawn on any nationalized 

bank in favor of Indian Institute of Management, Lucknow payable at Lucknow. 

 

(x) The rate quoted by the tenderer shall be the total sum of material & labour at the IIM 

Lucknow campus, Lucknow Excluding of GST, GST will be paid extra as applicable. 

 

(xi) If any discrepancy / misprint is noticed / specification or BOQ, it should be clarified from 

the Institute before quoting the rate. 

 

(xii) The Indian Institute of Management, Lucknow do not bind themselves to accept the 

lowest or any other tender and reserve the right to accept or reject any or all the 

tenders either in full or in part without assigning any reason. 

 

(xiii) The tender shall be opened & evaluated by the tender committee and the successful 

tenderer shall be informed. 
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(xiv) If any of the document submitted by the tenderer is found fake, even after the 

acceptance of tender, the contract will be terminated for which the concerned tenderer 

will itself be responsible and no compensation, etc., will be paid by the IIM, Lucknow. 

 

(xv) The Director, Indian Institute of Management, Lucknow has reserves the right to reject 

one or all the tenders without assigning any reason. No claim, whatsoever, shall be 

entertained on this account.  

 
(xvi) 5% of the payable bill value will be retained from each bill as Retention money & shall 

be released after the completion of 12 months.  No interest shall be paid on amount. 

 
(xvii) Successful tenderer uploaded document will verify with the original at the time of LOI / 

Agreement. 

 
(xviii) Complete tender requires to be send through E-mail on tender@iiml.ac.in. 

 
(xix) Any other mode for submission of tender will not be accepted. 

 
 

 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  
 
 

mailto:tender@iiml.ac.in
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 ANNEXURE-3 
TECHNICAL EVALUATION CRITERIA 

 
The technical offer submitted by the bidders will be evaluated based on the below credential criteria.  

 

 
S.No. Particulars   Credential Criteria of Firm 
1 Name of the firm & Address: 

 
 

2 Contact No. and Email-ID: 
 

 

3 GST Registration No. of the 
firm/Agency (Enclose copy) : 

 

4 
 

Income Tax Permanent Account No:  

5 
 

Experience similar to the work:  

 
 
 
 

Signature of the Contractor (or) His authorized signatory  

With seal of the agency/ firm 

 

 
The Technical Bid should contain the followings documents for technical qualification: - 
 

a) Photocopy of GST Number  
b) Photocopy of PAN Card        
c) Photocopy of Experience similar to work 
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ANNEXURE-4 
METHOD OF TENDER EVALUATION 

 
 
Contract shall be awarded to the firm (s) offering the lowest in overall total. The firm (L-1) will be 
awarded the work. 
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ANNEXURE-5 
DEFINITIONS 

 
In this Contract, the following words and expressions shall have the meanings as stated below: 

 

(i) ‘IIM’ shall mean Indian Institute of Management, IIM Road, Lucknow and shall include 

their successors and assigns, as well as their authorized representatives.   

(ii) ENGINEER-IN-CHARGE shall mean the engineer appointed by the IIM to supervise all 

activities of the project. 

(iii) ‘TENDERER’ shall mean the company / agency who quote against the tender enquiry for 

undertaking the work.  

(iv) ‘CONTRACTOR’ shall mean the successful tenderer whose tender has been accepted by 

the IIM and to whom the order is placed by the IIM and shall include his heirs, legal 

representatives, successors etc. 

(v) ‘PERMANENT WORKS’ shall mean all the works included in the schedule of quantities 

and shall also include additions, alterations etc. communicated in writing. 

(vi) ‘SITE’, shall mean the all place i.e. IIM, Lucknow where the project is to be executed.  

(vii) ‘PROJECT’ shall mean entire work specified in the contract documents inclusive of extra 

items/extra quantities (if any) executed during the contract period. 

(viii) ‘ACCEPTANCE LETTER’, shall mean written consent by a letter of IIM to the tenderer 

intimating him that his tender has been accepted. 

(ix) ‘CONTRACT’ shall mean the articles of Contract Agreement. The conditions of contract, 

schedule of quantities, specifications, attached and duly signed by the IIM and the 

Contractor. 

(x) ‘DATE OF CONTRACT’ shall mean the date on which the IIM has issued acceptance 

letter. 

(xi) ‘CONTRACT PERIOD’ shall mean the period (including rainy season) specified in the 

tender documents during which the contract shall be executed. 

(xii) ‘COMPLETION CERTIFICATE’ shall mean the certificate issued by the IIM to the 

contractor after successful completion of the project.  This certificate will be issued on 

the basis of consultant’s certificate to IIM about the completion of the job. 

(xiii) ‘EXTRA ITEMS’ are those items, which are not appearing in the BOQ but are required to 

be executed during the project period and for which rates are to be derived as per the 

formula given in the conditions of the contract. 

(xiv) ‘EMD’ shall mean Earnest Money Deposit. The Owner takes this amount to check the 

earnestness/seriousness of the tenderers in case they are selected as winners.  

 

 
 
 
 



     INDIAN INSTITUTE OF MANAGEMENT LUCKNOW 
 

7 

 

 

 

ANNEXURE-6 
GENERAL TERMS AND CONDITIONS 

 

 

1.1 Directive to Contractor 

1.1.1 Interpretation of Contract Documents: 

(i) All the documents forming part of the contract are to be taken as mutually explanatory, 

supplementary and complementary to each other.  If there is any error, omission or 

discrepancy in any of them, it shall be brought to the notice of the IIM.  The decision of the 

IIM shall be final and binding.  The contractor shall execute the work accordingly. 

 
(ii) The contractor shall examine all the contract documents thoroughly including the scope, 

nature and magnitude of works he has to execute in accordance with the contract 

documents. 

 
(iii) The contractor shall visit the project site so as to study the site conditions, means of access 

to the site and other factors governing the works. 

1.1.2 Period of Contract:  

 The time period for completion of job for electrical work for renovation of one sample class 
room shall be 15 days from the date of issue of LOI (Letter of Intent) 

1.1.3 Delay in work execution due to reasons beyond contractor control: 

 Force Majeure: 

 If the execution of work is delayed due to force majeure, then IIM as per the affected period 

may extend the time period. 

 

1.1.4 Dispute & Arbitration: 
 

(i) All disputes or differences whatsoever arising between the parties out of or 

relating to this contract or the specifications, designs and quality of work, quality of 

materials used for the work, construction, meaning and operation or effect of the 

work or the breach thereof that cannot be settled by good faith and negotiations 

between the parties within 60 days of the commencement of the negotiation shall 

be settle by mutually referring the dispute to a sole Arbitrator and the award 

passed by him shall be final and binding on the parties. Selection of arbitrator shall 

be made by mutual consent. The cost of arbitration shall be divided equally. The 

proceedings will be governed by the provisions of the arbitration & Conciliation 

Act, 1996. The place of arbitral proceedings will be Lucknow. The language of the 

arbitral proceedings shall be English 

(ii) By consent of Parties the jurisdiction of all other courts are excluded and the courts 

at Lucknow alone shall have jurisdiction.  

(iii) “Abandonment/incomplete work”, wherein it should be mentioned that apart from 

the forfeiture of security the incomplete work shall be got completed from some 

other agency and the costs thereof be recovered from the contractor.  
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(iv) The service of notice will be given by e-mail, fax, courier, speed post or registered 

post be added and the address for service of notice be specified both for IIM and 

contractor.  

 

1.1.5 Escalation: 
 The rates quoted by the contractor in the contract documents shall be final and shall not be 

subjected to any change due to the increase in labour wages or inflation wages or inflation in 

the cost of materials or any other price variations due to any reason during the stipulated 

time period of the contract or during the extended time period of completion. 

 

1.2 Execution of Work 

1.2.1 General: 
All the works shall be executed in accordance with the specifications and instructions 

approved by the IIM as mentioned in the contract document. 

1.2.2 Inspection of works: 

(i) The IIM shall have the full authority to inspect the works at any time, at any stage.  

The contractor shall provide adequate facilities to carry the inspection work.  The 

contractor should present himself or his authorized representative during the 

inspection so that the IIM can convey the instruction regarding the works. 

(ii) The contractor shall give information to the IIM before covering up the works so that 

the same can be inspected and measured jointly & correctly to true dimensions. 

(iii) If the contractor fails to get the work inspected before covering it up, then the IIM 

has full authority to get the work uncovered at the expense of the contractor and if 

any fault is found then the contractor should rectify the same without claiming any 

extra payment. 

1.2.3 Inadequate / substandard works and materials: 

(i) Material used should be make mention in BOQ 

(ii) If any work executed by the contractor is found to be of bad workmanship, then the 

same is to be dismantled and re-executed by the contractor without claiming any 

extra payment or extension in time period. 

1.2.4 Default of Contractor in compliance: 

 If the contractor or his authorized representative fails to follow the instructions given by the 

IIM regarding any of the works, then the same shall be got executed by other persons 

employed by the IIM and the expenses incurred shall be done by the contractor. 

1.2.5 Discrepancies between instructions: 

If any discrepancy occurs between the various instructions conveyed to contractor or his 

authorized representative or if any misunderstanding arises between the contractor’s staff 

and IIM’s staff, the contractor shall report the matter immediately to the IIM. The decisions 

of IIM shall be final and binding.  Moreover, no claims for losses due to discrepancies 

between instructions, doubts or misunderstandings shall be admissible. 
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1.2.6 Liabilities for defects and rectifications: 

If it shall appear to the IIM that any work has been executed with imperfect or unskilled 

workman or with materials of any inferior description, or of quality inferior to that 

contracted for, or otherwise not in accordance with the contract, the contractor shall on 

demand in writing from the IIM or his representative specifying the work, materials or 

articles complained of, notwithstanding that the same may have been inadvertently passed, 

certified and paid for forthwith rectify or remove and reconstruct that work so specified and 

provide other proper and suitable materials or articles at his own charges and cost, and in 

the event of failure to do so within a period to be specified by the IIM or his demand 

aforesaid, the Incharge may on expiry of notice period rectify or remove, re-execute the 

work at the risk of Contractor and the cost shall be recovered from the Contractor. The 

decision of the IIM as to any question arising under this clause shall be final and conclusive. 

1.2.7 Suspension of work: 

The contractor shall suspend the progress of work on receipt of the written order from the 

IIM for any of the following reasons: 

(i) On account of any default on the part of the contractor.  In this case the 

contractor shall be entitled for the extension of time, but the contractor shall 

have no claim for payment of compensation for re-execution of faulty works. 

(ii) For execution of the works for reasons other than the default of the contractor. 

(iii) For safety of the works. 

In case of suspension of work: 

a. The contractor shall during such suspension, properly protect and secure the works 

and carry out the instructions of the IIM. 

b. If the suspension is ordered for the reasons 1.2.11 (ii) as stated above, the 

contractor shall be entitled for extension of time equal to the period of every such 

suspension but no compensation for damages etc. shall be admissible on account of 

suspension of work. 

1.2.8 Possession Prior to completion: 

The IIM shall have authority to take possession of any completed or partially completed 

works. Such possession shall not be deemed to be acceptance of any work completed in 

accordance with the contract.  If such prior possession delays the progress of works, then 

the adjustment in the time of completion shall be done accordingly. The decision of the 

Engineer-Incharge regarding the extent of delay shall be final and binding. 

1.2.9 Care of Works: 

From the commencement to the completion of works, the contractor shall take full 

responsibility for the care of all works and in case any damage or loss occurs then the 

contractor shall repair and make good the same at his own cost so that on completion of the 

work, the same shall be in good order in every respect in accordance with the contract and 

to the satisfaction of the IIM. 
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1.3 Certificate and Payment 

1.3.1 Schedule of Rates: 

(i) The payments to be made to the contractor shall be as per the finalized rates in 

tender documents and the rates of extra items finalized from time to time. 

(ii) The rates finalized in the tender document shall remain firm till the completion of 

work including extension of time, if any. 

(iii) After the completion of the work, the contractor will have to submit the clearance 

certificate for all statuary payments. 

1.3.2 Mode of Payment: 

 All measurements shall be in the metric system and in accordance with Indian Standard 

Specifications and in accordance with standard engineering practice.  If the contractor has 

any objection regarding the measurements, then the contractor shall inform the IIM 

immediately.  The decision given by the IIM shall be final and binding on the contractor.  

1.3.3 Mobilization Advance: 

 No mobilization advance shall be paid. 

1.3.4 Billing: 

The contractor shall submit final bill only after complete successful completion of work 

(complete in all respect). 

1.3.5 Terms of Payment: 

(i) The payment due to the contractor shall be made only in Indian Currency by Crossed 

Account Payee Cheque or RTGS.  In no case, will the IIM be responsible if the cheque is 

misled or miss-appropriated by the contractor or his representatives.  The cheque 

shall be released only against submission of duly signed and revenue stamped receipt. 

(ii) The IIM reserves the right to carry out post payment audit and technical examination 

of the bills and work executed including all supporting vouchers etc. the IIM further 

reserves the right to enforce recovery of over-payment when detected.  Similarly, if 

any under payment is discovered, the amount shall be paid to the contractor. 

(iii) Wherever any claim for the payment against the contractor arises as per the contract, 

the same may be deducted from the bill of the contractor or from his security deposit. 

(iv) 5% of the payable bill value will be retained from each bill as security deposit & shall 

be released on the satisfactory completion of the job after the defect liability period 

equivalent to warranty of light.  No interest shall be paid on security deposit amount. 

(v) Tax Deduction: All statuary deduction like Income Tax, GST, E.S.I., P.F or any other 

government-imposed liability shall be borne by the contractor (as applicable at the 

time of execution of job) and shall be deducted from each bill submitted by the 

contractor 

1.3.6 Provisional Completion Certificate: 

 When the contractor successfully completes the works as per the contract, he shall be 

eligible to apply for provisional completion certificate in respect of the works.  The IIM shall 

issue to the contractor the provisional completion certificate after verifying from the 

completion documents submitted by the Engineer-Incharge and satisfying him that the work 
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has been completed in accordance with the contract document.  The contractor, after 

obtaining the provisional completion certificate, is eligible to present the final bill for the 

work executed by him under the terms of the contract.  

The work will not be considered as complete and taken over by the IIM until all the 

temporary works, labour hutments etc. are removed and the work site cleared to the 

satisfaction of the IIM. 

 If the contractor fails to comply with the requirements of the above on or before the date 

for the completion of the works, the IIM may, at the expense of the contractor, remove the 

tools and plants and surplus materials and dispose-off the same and the contractor shall pay 

the amount of all expenses incurred. 

1.4 Labour Laws and Safety Regulations 

1.4.1 Labour Laws: 

(i) Labour below the age of 18 years shall not be employed on the work. 

(ii) The contractor shall not pay less than what is specified by the law to labours 

engaged by him on the work. 

(iii) The contractor shall, at his own expenses, comply with all labour laws and the IIM 

shall not be responsible for any recovery/penalty imposed by the respective 

authorities for violating the labour laws. 

(iv) If the contractor is covered under the Contract Labour (Regulation & Abolition) Act, 

he shall obtain a license from the licensing authority (i.e. the office of labour 

Commissioner), by payment of the necessary prescribed fee and deposit, if any, 

before starting the work. 

(v) The contractor shall furnish to the IIM, the details of the workers employed on the 

works. 

(vi) The contractor shall comply with the provisions of the existing rules and regulations 

relating to labour laws. 

(vii) The IIM shall on a report having been made by an inspecting officer as defined   in 

Contract Labour (Regulation and Abolition) Act, 1980, have the power to   deduct 

from the amount due to the contractor any sum required or estimated to be 

required for making good the losses suffered by a worker or workers by reason of 

non-fulfilment of the conditions of the contract for the benefit of the workers, or if 

deductions made from his or their wages which are not justified by the terms of 

contract or non-observance of the said regulations. 

1.4.2 Minor/Fatal Accident on Duty: 

 For cases of minor/Fatal accident on duty not covered under compensation by IIM, the 

contractor shall have to compensate the affected person/family.  The absence from duty, if 

takes place, due to such accident shall be considered as special leave and full payment shall 

have to be made for duration of such absence. 

1.5 Safety Code 

1.5.1 Safety and Protection: 

 The contractor shall adhere to safe construction practice and guard against hazardous and 

unsafe working conditions.  While carrying out the work, the contractor should provide for; 

(i) Safety of personnel engaged in the construction. 
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(ii) Protection and safety of works and materials during their progress. 

(iii) Sanitary and hygienic conditions of working and living for his workers, as required by 

the IIM. 

1.5.2 Use of Safety Gadgets: 

 The contractor shall have to ensure availability and use of all desired safety gadgets like 

safety belts, helmets, goggles, hand gloves, gumboots etc. 

 

1.5.3 First Aid: 
 The contractor shall provide first aid facilities for his employees and those of his sub-

contractors.  The requisite first aid box and medicines should always be available at work 

site. 

 
1.5.4 Preservation of Peace: 
 The contractor shall take precautions to prevent any riotous or unlawful behavior by his 

workers, for the preservation of peace and protection of inhabitants and the security of 

property in the neighborhood of the work. 

 

1.6 Details of Work Execution 

(i) The work shall be done in such a manner to clear work force availability for other 

agencies working at site. 

(ii) Finish of work shall be as per details given by IIM. 

(iii) In general, the complete work is to be done as per Indian Standard and esthetical 

norms as specified and detailed in Tender. 

 
1.7 Site 

 The site is located at IIM Lucknow, IIM Road, Lucknow.  The contractor shall be responsible 

for accommodation of the manpower, the movement of his men, material and equipment at 

his own cost. 

 

1.8 Electricity  

 Electrical power at one point to be provided by the IIM free of cost. The Contractor will be 

responsible for getting electrical connectivity including supplying of cables, connections, and 

other required items. 

 

1.9  Contractor’s Scope of Supply 

 All materials required for executing the jobs specified in the Bill of Quantities, inclusive of all 

tools, tackles, scaffolding, consumables and testing equipment’s shall be procured and 

supplied by the contractor at his own cost except for any items specified as IIM supplied. 

 

1.10 Recovery from the Contractor 

(i) If the contractor or his employees damage or destroy the property of the IIM, then 

the same shall be replaced / refunded by the contractor, otherwise the expenses 

may be recovered from his bill or security deposit. 
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(ii) All compensation and recoveries to be made as per terms of the contract shall be 

deducted from the contractor’s bill or security deposit. 

(iii) Forfeiture of Security Deposit: Whenever any claim against the contractor is to be 

recovered then the same may be made from the security deposit. If the contractor 

abandons the work or leaves the work incomplete, then the IIM has the right to 

forfeit the security deposit. 

(iv) The contractor will make fence around the area given for labour hutment to avoid 

unauthorized entry. 

1.11 Service of Notice 

 All notices, consents, approval or other communication required to be given or served 
hereunder by either party hereto to the other party shall be in writing, and in English and 
shall be personally delivered to, left at, sent by registered post, email, courier, speed post or 
facsimile by either party to the other at the addresses mentioned here in below. Both parties 
agree that the facsimile transmission will not be used as a sole method for the 
communication of important notices such as any modification or termination.   

 

(i)  THE DIRECTOR 
INDIAN INSTITUTE OF MANAMEMENT 
PRABANDH NAGAR, IIM ROAD 
LUCKNOW-226013 

(ii) Notice to the Tenderer at the Address mentioned in the Tender Document 
 

1.12 Special Conditions & Instructions 

(i) All materials to be used in execution of project shall be of first class quality; I.S.I 

marked and shall be approved by IIM before its application.  

(ii) The work should be carried out in truly professional manner, neatly finished with 

proper line, level and plumb. Cleanliness and finishing of the job is of utmost 

importance.  Hence the job should be done most carefully with best workmanship.  

For all finishing jobs samples should be approved from the Engineer-Incharge before 

completely executing the work. 

(iii) The IIM should be immediately informed for any discrepancy in specifications and 

instructions in the execution of job at site before actual execution of particular item 

having discrepancy. 

(iv) Any item found to be having been executed with poor workmanship or materials of 

inferior quality then the contractor shall have to rectify / reconstruct the work as 

specified by IIM. No extra charge will be admissible in such case. If contractors fail to 

do so, the IIM reserved the right to rectify / reconstruct the work through some 

other agency at the expenses of contractor. 

(v) The schedule of activities as submitted by the contractor shall have to be strictly 

adhered to. Regular progress reports shall have to be submitted by the contractor 

giving all details for monitoring of the schedule. 

(vi) The contractor shall take charge of site and if site clearance is involved, he shall 

attend to it. 

(vii) Special care is to be taken for cleanliness of the site. After the end of day’s work, the 

site should be cleaned immediately. 
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(viii) The contractor shall have to co-operate with the agencies in execution of other 

works in the same area. 

(ix) While executing the work, the contractor shall ensure safety and security of the 

property of the IIM so as to avoid theft etc. 

(x) Certain specialized items of works may be carried out directly by the specialized            

agencies which are directly appointed by the company, the contractor has to 

coordinate and cooperate such agencies by providing them clear way of working, 

correct size of opening, levelled floors or any such requirements which the 

contractor has to perform on his part. 

(xi) Absolute cleanliness is must while working. 

(xii) All care to be taken not to damage existing structure and related things. All 

dismantled debris to be carted away immediately from the site. 

(xiii) For any kind of discrepancy or unforeseen happenings, inform the IIM immediately. 

(xiv) For Working on Saturdays and Sunday please take prior permission from Engineer In-

charge. 

(xv) Follow all the guidelines of GOI for COVID-19 situation while working in the campus 

(e.g. wearing of masks, social distancing etc.) 
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BILL OF QUANTITY 

 
MISC. ELECTRICAL WORK FOR RENOVATION OF ONE SAMPLE CLASS ROOM 

 

A.  Laptop Charging Points 

S.no. Item 
Code/MR  

Item Description Unit Qty Rate/Unit Amount 

1 1.21.2 

Supplying and fixing of 25mm sizes of medium 
class PVC conduit along with accessories in 
surface/recess including cutting the wall and 
making good the same in case of recessed 
conduit as required. 

Mtr 120   

2 1.14.1 

Wiring for circuit/ submain wiring along with 
earth wire with the 2 X 1.5 sq. mm + 1 X 1.5 sq. 
mm earth wire of FRLS PVC insulated copper 
conductor, single core cable in surface/ 
recessed medium class PVC conduit as 
required. 

Mtr 200   

3 1101 1.5 sq. mm ISI marked, FRLS PVC insulated, 
single core copper conductor cable 

Mtr 600   

  MR  10mm x 7.5mm Flexible  Cable Conduit Pipe  Mtr 60   

4 MR Table top box with power switch & socket &  
USB charger 

Nos 60   

  
 

 
  

Total A 
 

B. Points for Speaker 

S.no. Item 
Code/MR  

Item Description Unit Qty Rate/Unit Amount 

1 1.21.2 

Supplying and fixing of 25mm sizes of medium 
class PVC conduit along with accessories in 
surface/recess including cutting the wall and 
making good the same in case of recessed 
conduit as required. 

mtr 40   

2 1.14.1 

Wiring for circuit/ submain wiring along with 
earth wire with the 2 X 1.5 sq. mm + 1 X 1.5 sq. 
mm earth wire of FRLS PVC insulated copper 
conductor, single core cable in surface/ 
recessed medium class PVC conduit as 
required. 

mtr 60   

3 1101 
1.5 sq. mm ISI marked, FRLS PVC insulated, 
single core copper conductor cable 

mtr 180   

4   
Shifting of 6 nos. point Existing VGA Points and 
providing pop up type Desktop USB, VGA, 
HDMI and Power points on Floor. 

L.S.     

          Total B 
 

       

C. Changing of Existing lights 
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S.no. Item 
Code/MR  

Item Description Unit Qty Rate/Unit Amount 

1 MR 
Supply & installation of 2'x2' 30/36W LED 
fitting lights 

Nos 16  
 

2 MR 
Supply & installation of 9 inches round 15W 
LED fitting lights 

Nos. 10  
 

3 MR Supply & installation of 22W LED Batten Nos. 6   

    

Total C 
 D. Changing of Existing Switch & Socket 

S.no. Item 
Code/MR  

Item Description Unit Qty Rate/Unit Amount 

1 1.23.1 
Supplying and fixing 5/6 amps switch piano 
type on the existing switch box/ cover including 
connections etc. as required. 

Nos 40   

2 1.23.3 
Supplying and fixing 15/16 A piano type switch 
on the existing switch box/ cover including 
connections etc. as required. 

Nos 15   

3 1.23.4 
Supplying and fixing 3 pin 5/6 A piano type 
socket on the existing switch box/ cover 
including connections etc. as required. 

Nos 15   

4 1.23.5 
Supplying and fixing 6 pin 15/16 A piano type 
socket on the existing switch box/ cover 
including connections etc. as required. 

Nos 15   

5 MR Supply and fixing of 11x13 mica sheet Nos 4   

6 MR Supply and fixing of 9x11 mica sheet Nos 4   

7 MR Supply and fixing of 5x5 mica sheet Nos 60   

          Total D 
 

(Inclusive of Taxes) Grand Total (A+B+C+D)  

(Amount in words) 

 

 
 

Note: The contractors are advice to survey the actual site for assessment of critical application if any 
& accordingly quote the rates. 

 
 
 
 
 
 

Signature with seal of the Contractor 
 


